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CITY OF ALGONA

UTILITY EXTENSION AGREEMENT

THIS UTILITY EXTENSION AGREEMENT (“Agreement”), is hereby made and
entered into effective as of the date written below by and between the City of Algona, a
municipal corporation, hereinafter referred to as "City", and King County, a municipal
corporation, hereinafter referred to as "Developer™:

Recitals

WHEREAS,

A. The City provides water, sanitary sewer, and storm water management services
within its corporate boundaries in accordance public utilities created therefor
under Title 13 of the Algona Municipal Code (AMC).

B. As of the date of this Agreement, above-named Developer owns the property
located at 35101 West Valley Highway South, currently identified as Tax
Assessor Parcel Nos. 3751601414, 3751601416, 3751601419, 3751601429,
3356407915,3356407925, 3356407905, 3356407910, 3356407890, and legally
described in Exhibit “A”, attached hereto and incorporated herein by this
reference as if set forth in full (“Premises”).

C. The Developer seeks to develop the Premises as a regional recycling and transfer
station facility currently referred to as the South County Recycling and Transfer
Station (“SCRTS”).

D. The City and the Developer (each a “Party” and collectively, “Parties”) executed
that certain Agreement Between King County and the City of Algona Relating to
Construction of New Transfer Station effective December 5, 2017 (“Construction
Agreement™) to establish various terms and conditions for Developer’s
development of the SCRTS upon the Premises.

E. On September 13, 2021, the Algona City Council passed Resolution No. 1236-
21, approving Conditional Use Permit No. 2020.0076.CU0001 (“CUP”)
authorizing, subject to various conditions, the Developer to develop the SCRTS.

F. As a condition of developing the SCRTS, the Developer is required by both the
Construction Agreement and the CUP to extend, improve or otherwise upgrade
any off-site utility facilities necessary to serve the SCRTS project and/or the
Premises.

G. The Parties mutually desire to execute this Agreement in order to define the

specific terms and conditions governing the funding, design, construction,
installation, approval and conveyance of such utility facilities.

WHEREFORE, IN CONSIDERATION OF THE TERMS AND CONDITIONS
SET FORTH HEREIN, AND OTHER CONSIDERATION THE RECEIPT AND
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SUFFICIENCY OF WHICH ARE MUTUALLY ACKNOWLEDGED, THE PARTIES
HEREBY AGREE AND COVENANT AS FOLLOWS:

1.

Terms

Utility Improvements—Construction. The Developer agrees to construct the water,
sanitary sewer and storm water utility system extensions, additions, upgrades and
improvements  (collectively, “Utility Improvements” or “Improvements”),
necessary to the serve the Premises and the SCRTS, specially including without
limitation the Utility Improvements identified in Exhibit “B”, attached hereto and
incorporated herein by this reference as if set forth in full. Following their
construction, the Developer shall maintain such Utility Improvements until such
time as the Improvements are conveyed to and accepted by the City as set forth
below.

Utility Improvements—Design and Construction Standards. The Developer shall
design and construct the Utility Improvements in conformance with all applicable
standards as set forth in the Algona Municipal Code (AMC); the City's currently
adopted Development Guidelines for Public Works Standards, as adopted together
with any amendments thereto hereinafter made; and any and all applicable
conditions of regulatory approval for the SCRTS project; and shall further conform
with all applicable City comprehensive planning documents.

Utility Improvements—Costs. Except as other expressly provided by this
Agreement, the Developer shall incur and pay all costs of completing the Utility
Improvements, specifically including without limitation all costs of designing,
engineering, permitting, constructing and installing such Improvements. Without
limitation of the foregoing, any and all costs incurred by the City in reviewing the
Developer’s plans for and/or inspecting the design, construction and installation of
the Utility Improvements shall be invoiced to and promptly reimbursed by the
Developer.

Utility Improvements—Preconditions of Construction. The Developer agrees that
the construction of the Utility Improvements shall not commence until the
following conditions have been fulfilled:

a. The Developer shall furnish the City with four (4) sets of detailed plans for
the Utility Improvements, or additions thereto, at the Developer's own
expense, prepared by a qualified engineer currently licensed in the State of
Washington.

b. The above plans shall require the review and approval by the City and the
City Engineer, and the cost of such review shall be at the Developer's own
expense.

Cs Minimum requirements for all plans, or additions thereto, submitted to the
City for review are given on the plan checklist in the Development
Guidelines for Public Works Standards.

d. All applicable permits, licenses and other regulatory approvals for the Utility
Improvements have been obtained. Such approvals may include, but are not
limited to, Right-of-Way Permits, Fill and Grade Permits, and Stormwater
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Permits (issued by the Department of Ecology for fill and grade activities on
sites larger than 1 acre).

e. Construction requirements in addition to the City’s standards and details for
developer extensions, as adopted, are as follows:

(1) All streets and/or roadways shall be graded to a minimum of two
(2) feet above the crown of utility lines before installation of the Utility
Improvements, unless otherwise approved by the City Engineer.

(2)  All lots shall be fully staked to assist all parties involved in the proper
location of utility services. All survey staking shall be performed in
accordance with the City of Algona Public Works Standards, as
applicable.

(3) All contractors and subcontractors shall have a current Washington
State Contractors License on file with the City.

(4) The Developer's proposed Improvements, or additions thereto, shall not
be connected to the City’s utility system(s) until authorized by the City,
and such connections shall be performed only under the supervision
and approval of the City.

f. The Developer shall secure and obtain, at the Developer’s sole cost and
expense, any and all easements, licenses, franchises and/or other real property
interests necessary to construct, install and permanently operate the Utility
Improvements, and such real property interests shall be conveyed to the City
through instruments approved by the City Attorney.

5. Indemnification. The Developer shall indemnify, defend and hold harmless the
City, its officers, officials, and employees from and against any and all claims,
losses, costs, suits and causes of action, including attorneys’ fees, for any injury,
damage, loss or expense arising out of or otherwise resulting from the design,
engineering, construction and installation of the Utility Improvements and from any
breach or violation of this Agreement by the Developer.

Without limitation of or prejudice to the foregoing, the Developer shall include a
provision in each contract the Developer executes for the performance of any work
involving or otherwise related to the design, construction and/or installation of the
Utility Improvements requiring the Developer’s contractors and consultants to: (i)
indemnify, defend and hold harmless the City, its officers, officials, and employees
from and against any and all claims, losses, costs, suits and causes of action,
including attorneys’ fees, for any injury, damage, loss or expense arising out of or
otherwise resulting from the work of such contractor or consultant; and (ii) list the
City as an Additional Insured on the contractor or consultant’s insurance policies.

Should a court of competent jurisdiction determine that this Agreement is subject to
RCW 4.24.115, then, in the event of liability for damages arising out of bodily
injury to persons or damages to property caused by or resulting from the concurrent
negligence of the Developer and the City, its officers, officials, employees, and
volunteers, the Developer’s liability, including the duty and cost to defend,
hereunder shall be only to the extent of the Developer’s negligence.
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It is further agreed and mutually negotiated that in any and all claims against the
City or any of its agents or employees by any employee of the Developer, any
contractor or subcontractor, anyone directly or indirectly employed by any of them
or anyone for whose acts any of them may be liable, the indemnification obligation
hereunder shall not be limited in any way by any limitation on the amount or type of
damages, compensation or benefits payable by or for the Developer or any
contractor or subcontractor under Workman's Compensation Acts, disability
benefits acts or other employees' benefit acts. The City and the Developer agree that
all third-party claims for damages against the City for which the Developer's
insurance carrier does not accept defense of the City may be tendered by the City by
the Developer who shall, if so tendered by the City, accept and undertake to defend
or settle with the Claimant. The City retains the right to approve claim investigation
and counsel assigned to said claim and all investigation and legal work product
regarding said claim shall be performed under a fiduciary relationship to the City.

The provisions of this section shall survive the expiration or termination of this
Agreement.

6.  Risk of Loss. The Developer shall be solely responsible for the safety of its
employees, agents, contractors and subcontractors in the performance of this
Agreement, including without limitation the design, construction, and installation
of the Utility Improvements, and shall take all protections reasonably necessary for
that purpose. All work shall be done at the Developer’s own risk, and the Developer
shall be solely responsible for any loss of or damage to materials, tools, or other
articles used or held for use in connection with the work.

7. Existing Utility Facilities. The Developer shall comply fully with the marking,
notification and other provisions of RCW 19.122.030, as applicable, prior to any
excavation. In the event the Developer in its operation damages or disrupts any
existing improvements, including without limitation any existing utility facilities,
the repairs shall be made at the Developer's sole expense. In the event such
improvements are so damaged, or the service provided thereby disrupted, and the
Developer fails or is unable to immediately restore the service, then the owners of
the improvements may cause the repairs to be made by others and all costs for the
same shall be at the Developer's own expense.

Where the construction crosses or is adjacent to existing utilities, the Developer
shall exercise extreme care to protect such utilities from damage.

If any damage is done to an existing utility, the Developer shall immediately notify
the utility company involved, which will dispatch a crew to repair the damage at the
Developer's expense. All costs for the same shall be at the Developer's own
expense.

The Developer shall be aware that some existing City-owned facilities may contain
asbestos cement pipe. The Developer shall conduct all work related to existing
asbestos cement pipe in strict accordance with current WISHA safety regulations
and provisions contained within WAC 296-62-077. All costs related to work in
compliance with established rules and regulations shall be the responsibility of the
Developer. Demolition of existing asbestos cement pipe, if required, will be
permitted only after the proper permits are obtained from the Puget Sound Air
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Pollution Control Agency. The Developer shall be responsible for all associated
fees and permits required for asbestos removal and disposal. Work crews shall be
provided with proper protective clothing and equipment. Hand tools shall be used,
and the asbestos cement pipe shall be scored and broken in lieu of the sawing or
other methods, which release fibers into the atmosphere. Waste asbestos pipe shall
be buried in the trench. Asbestos pipe to be abandoned in place shall not be
disturbed, except as noted herein, and shall remain in its original position.

The Developer is cautioned that not all existing drainage systems located in Algona,
whether open ditch, buried pipe, or drainage structures, are on record. It shall be
the sole responsibility of the Developer to repair or replace all such systems found
during construction, which are damaged or altered by the Developer's construction
in any manner, to the reasonable satisfaction of the City.

Where the Developer is uses private property adjacent to the work, the property so
used shall be returned to its original or superior condition. The Developer shall
make all necessary arrangements and secure all permissions in advance with such
property owners, to ensure that no conflicts will ensue after the property is restored
as described above. The Developer will be required to furnish the City with a
written release from said private property owners, if so requested by the City.

8.  Utility Improvements—City Supervision. The construction and installation of the
Utility Improvements shall be supervised by the City in such a manner and at such
times as the City deems reasonably necessary to assure that construction of the
Improvements will conform with the above-mentioned plans and specifications and
City standards. The Developer agrees to allow such inspections and agrees to
cooperate by providing reasonable advance notice on its construction schedule
during the various construction phases as requested by the City. The Developer
further agrees to reimburse the City for all engineering fees and expenses incurred
by the City for such supervision. Provided, that the City’s supervision or inspection
pursuant to this section shall not in any manner be deemed to reduce, abridge, limit
or otherwise alter the Developer’s responsibilities, obligations and liabilities under
this Agreement.

9.  Utility Improvements—Acceptance Preconditions. The Utility Improvements shall
not be accepted for City ownership, operation, service and use until the same have
been fully inspected and approved by the City, and the following requirements have
been performed:

a.  Submit to the City in Auto-CADD format, latest revision, the computer file
supplied on a compact disc (CD) accompanied by the original "fixed line"
mylars, with all changes from the original design clearly marked to reflect the
as-built conditions. The Developer's Engineer shall certify the accuracy of the
record drawings and shall affix his/her seal and signature.

b.  Payment of all permit fees and equivalent assessment charges and any other
applicable City fees, assessments and charges.

c.  Payment of all plan check and inspection fees and related fees.
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10.

11.

12.

13.

14.
15.

d.  Prepare and furnish the required easements and/or other property interests in
accordance with City's standard form and fumish same to the City for
approval by the City Attorney, along with the necessary recording fees.

€. Fumish the City with an affidavit warranting there are no liens against the
Improvements, in the form prescribed by the City.

f. Furnish the City with a Bill of Sale conveying the Utility Improvements to the
City, which shall include a two-year guarantee that the conveyed systems or
improvements or additions thereto shall be free of defects in labor and
materials. The form of such Bill of Sale shall be as prescribed by the City.

g.  Payment of all applicable bills, invoices, fees, etc.

Utility Improvements—Acceptance. Upon the Developer performing all applicable
requirements, including those as set forth in Section 9 above, the City shall accept
ownership of the Utility Improvements and shall thereafter be responsible for
operation and maintenance of such Improvement as part of the City’s utility
system(s).

Utdility Improvements—Repairs. In the event any repairs to the Utility
Improvement are required during the applicable warranty period, the City agrees,
whenever feasible, to provide the Developer with reasonable notice before directly
undertaking such repairs. The City reserves the right, however, to effect emergency
repairs as deemed reasonably necessary by the City in its sole discretion. The City
shall invoice and be reimbursed by the Developer for all costs thereof.

Latecomers Agreement. Nothing in this Agreement shall be construed as waiving
or otherwise limiting the Developer’s ability to utilize a latecomers agreement
pursuant to Chapter 35.91 RCW, AMC 13.02.230, AMC 13.48.040 or AMC
13.48.050, as applicable, for the purpose of seeking partial reimbursement for the
costs of the Utility Improvements.

Severability. 1f any sentence, section or clause of this Agreement is invalidated by
a court or tribunal of competent jurisdiction, such invalidation shall not affect the
validity of the remaining provisions hereof.

Counterparts. This Agreement may be signed in counterparts.

Resolution of Disputes; Governing Law and Venue. This Agreement shall be
governed by and construed in accordance with the laws of the State of Washington.
If any dispute arises out of or in connection with this Agreement, including any
question regarding its existence, enforceability, interpretation, or validity, the
Parties will, if practicable, meet and confer in good faith for a period of fourteen
(14) days to attempt to resolve such dispute without an adversarial proceeding. If at
the end of the fourteen (14) day period such attempt at resolution is unsuccessful,
the Parties may resort to litigation. The exclusive venue for any litigation arising
out this Agreement shall be the King County Superior Court. The substantially
prevailing party in any such litigation shall be entitled to an award of its reasonable
attorneys’ fees.
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16. Non-Waiver. Waiver of any right or entitlement under this Agreement by either
Party shall not constitute waiver of any other right or entitlement.

17.  Regulatory and Legislative Authority Reserved. Nothing herein shall be construed
as a waiver, abridgment or limitation of the City of Algona’s regulatory authority
and/or the legislative discretion of the Algona City Council, which are hereby
expressly reserved in full. Without limitation of the foregoing:

a. Nothing herein shall be construed as excusing the Developer from full
compliance with all applicable City of Algona zoning, permitting, licensing and
regulatory approval requirements with respect to any development of the
Premises and/or the construction and installation of the Utility Improvements;

and

b. Nothing herein shall be construed as excusing the Developer from full
compliance with all applicable City of Algona regulations, rules, standards and
policies governing the City’s utility system(s), including without limitation all
fees, charges, agreements, permits and approvals established therefor.

18.  Administrative Cost Recovery. No later than five (5) days after mutual execution
of this Agreement, the Developer shall remit to the City a one-time administrative
fee in the amount of $4,000 (four-thousand dollars) for reimbursement of the City’s
administrative, legal and other professional costs incurred in the drafting,
negotiation, processing and administration of this Agreement.

DATED this day of ,20

BY DEVELOPER:

Printed Name

Signature
Date
State of Washington )
) ss.
County of King )
On this day of ,20 , before, me the undersigned, a Notary Public

in and for the State of Washington, duly commissioned and sworn, personally appeared
. to me known to be the person who executed the foregoing
instrument, and acknowledged the said instrument to be his free and voluntary act and
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deed, for the uses and purposes therein mentioned, and acknowledged that he/she had the
legal authority to execute said agreement on behalf of the "Developer".

WITNESS my hand and official seal affixed the day and year first above written.

Notary Public in and for the State
(INDIVIDUAL) of Washington, residing at

BY CITY OF ALGONA:

Printed Name

Signature
Date
State of Washington )
) ss.
County of King )
On this day of , 20__, before, me the undersigned, a Notary Public

in and for the State of Washington, duly commissioned and sworn, personally appeared

, to me known to be the person who executed the foregoing
instrument, and acknowledged the said instrument to be his free and voluntary act and
deed, for the uses and purposes therein mentioned, and acknowledged that he/she had the
legal authority to execute said agreement on behalf of the “City”.

WITNESS my hand and official seal affixed the day and year first above written.

Notary Public in and for the State

(INDIVIDUAL) of Washington, residing at

ATTEST AND AUTHENTICATED:

By:
City Clerk
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CITY OF ALGONA
UTILTY EXTENSION AGREEMENT

EXHIBIT "A"

PROJECT NAME: South County Recycling and Transfer Station (SCRTS)

DEVELOPER: King County Solid Waste Division

LEGAL DESCRIPTION:

SCRTS-ORIGINAL PARCEL DESCRIPTIONS

TAX PARCEL 375160-1414
(PER STEWART TITLE GUARANTY COMPANY GUARANTEE NO. G-6329-
000008481 DATED MARCH 10, 2022, AT 8:00 AM)

LOT 6, BLOCK 39 JOVITA HEIGHTS, ACCORDING TO THE PLAT THEREOF
RECORDED IN VOLUME 20 OF PLATS, PAGE 12, IN KING COUNTY,
WASHINGTON,;

TOGETHER WITH THAT PORTION OF 59TH AVENUE SOUTH AS VACATED
UNDER CITY OF ALGONA ORDINANCE NO. 3630 AND RECORDED UNDER
RECORDING NO. 8702100441, WHICH ATTACHED BY OPERATION OF LAW;
AND TOGETHER WITH THAT PORTION OF 59TH AVENUE SOUTH AS
VACATED UNDER CITY OF ALGONA ORDINANCE NO. 435 AND RECORDED
UNDER RECORDING NO. 8202090559 AND AMENDED BY CITY OF ALGONA
ORDINANCE NO. 466 RECORDED UNDER RECORDING NO. 8501300633,
WHICH ATTACHED BY OPERATION OF LAW;

AND TOGETHER WITH THOSE PORTIONS OF IOWA DRIVE AS VACATED
UNDER CITY OF AUBURN ORDINANCE NO. 6008 AND RECORDED UNDER
RECORDING NO. 20060406000310, WHICH ATTACHED BY OPERATION OF
LAW.

SITUATE IN THE COUNTY OF KING, STATE OF WASHINGTON.

TAX PARCEL 375160-1416
(PER STEWART TITLE GUARANTY COMPANY GUARANTEE NO. G-6329-
000008482 DATED MARCH 10, 2022, AT 8:00 AM)

LOT 7, BLOCK 39 JOVITA HEIGHTS, ACCORDING TO THE PLAT THEREOF
RECORDED IN VOLUME 20 OF PLATS, PAGE 12, IN KING COUNTY,
WASHINGTON,;

SITUATE IN THE COUNTY OF KING, STATE OF WASHINGTON.

TAX PARCEL 375160-1419
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(PER STEWART TITLE GUARANTY COMPANY GUARANTEE NO. G-6329-
000008485 DATED MARCH 10, 2022, AT 8:00 AM)

LOT 8, BLOCK 39, JOVITA HEIGHTS, ACCORDING TO THE PLAT THEREOF
RECORDED IN VOLUME 20 OF PLATS, PAGE 12, IN KING COUNTY,
WASHINGTON,;

SITUATE IN THE COUNTY OF KING, STATE OF WASHINGTON.

TAX PARCEL 375160-1429
(PER STEWART TITLE GUARANTY COMPANY GUARANTEE NO. G-6329-
000008486 DATED MARCH 10, 2022, AT 8:00 AM)

THE EASTERLY 369 FEET OF LOTS 9 THROUGH 13, INCLUSIVE, BLOCK 39,
JOVITA HEIGHTS, ACCORDING TO THE PLAT THEREOF RECORDED IN
VOLUME 20 OF PLATS, PAGE 12, IN KING COUNTY, WASHINGTON;

(ALSO KNOWN AS LOT E OF KING COUNTY BOUNDARY LINE
ADJUSTMENT NO. S92L009R), RECORDED UNDER RECORDING NO.
9208271740.

SITUATE IN THE COUNTY OF KING, STATE OF WASHINGTON.

TAX PARCEL 335640-7890
(PER STEWART TITLE GUARANTY COMPANY GUARANTEE NO. G-6329-
000008483 DATED MARCH 10, 2022, AT 8:00 AM)

LOTS 1 AND 2, BLOCK 126, C.D. HILLMAN'S PACIFIC ADDITION TO THE
CITY OF SEATTLE DIV. NO. 6, ACCORDING TO THE PLAT THEREOF
RECORDED IN VOLUME 14 OF PLATS, PAGE 30, RECORDS OF KING
COUNTY, WASHINGTON.

SITUATE IN THE COUNTY OF KING, STATE OF WASHINGTON.

TAX PARCEL 335640-7910
(PER STEWART TITLE GUARANTY COMPANY GUARANTEE NO. G-6329-
000008483 DATED MARCH 10, 2022, AT 8:00 AM)

LOT 2, BLOCK 127, C.D. HILLMAN'S PACIFIC ADDITION TO THE CITY OF
SEATTLE DIV. NO. 6, ACCORDING TO THE PLAT THEREOF RECORDED IN
VOLUME 14 OF PLATS, PAGE 30, RECORDS OF KING COUNTY,
WASHINGTON.

SITUATE IN THE COUNTY OF KING, STATE OF WASHINGTON.

TAX PARCEL 335640-7905

(PER STEWART TITLE GUARANTY COMPANY GUARANTEE NO. G-6329-
000008488 DATED MARCH 10, 2022, AT 8:00 AM)
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LOT 1, BLOCK 127, C.D. HILLMAN'S PACIFIC ADDITION TO THE CITY OF
SEATTLE DIV. NO. 6, ACCORDING TO THE PLAT THEREOF RECORDED IN
VOLUME 14 OF PLATS, PAGE 30, RECORDS OF KING COUNTY,
WASHINGTON.

SITUATE IN THE COUNTY OF KING, STATE OF WASHINGTON.

TAX PARCEL 335640-7915
(PER STEWART TITLE GUARANTY COMPANY GUARANTEE NO. G-6329-

000008490 DATED MARCH 10, 2022, AT 8:00 AM)

LOTS 1 AND 2, BLOCK 128, C.D. HILLMAN'S PACIFIC CITY ADDITION TO
THE CITY OF SEATTLE, DIV. NO. 6, ACCORDING TO THE PLAT THEREOF
RECORDED IN VOLUME 14 OF PLATS, PAGE 30, RECORDS OF KING
COUNTY, WASHINGTON.

EXCEPT THAT PORTION OF SAID LOT 2, DESCRIBED AS FOLLOWS:
BEGINNING AT THE SOUTHEAST CORNER OF SAID LOT 2;

THENCE WEST, ALONG THE SOUTH LINE OF SAID LOT, 150 FEET;
THENCE NORTH AT RIGHT ANGLES TO SAID SOUTH LINE, 150 FEET;
THENCE EAST PARALLEL WITH THE SOUTH LINE OF SAID LOT, TO THE
EASTERLY LINE OF SAID LOT;

THENCE SOUTHERLY ALONG SAID EASTERLY LINE TO THE PLACE OF
BEGINNING.

SITUATE IN THE COUNTY OF KING, STATE OF WASHINGTON.

TAX PARCEL 335640-7925
(PER STEWART TITLE GUARANTY COMPANY GUARANTEE NO. G-6329-

000008489 DATED MARCH 10, 2022, AT 8:00 AM)

THAT PORTION OF LOT 2, BLOCK 128, C.D. HILLMAN'S PACIFIC CITY
ADDITION TO THE CITY OF SEATTLE, DIV. NO. 6, ACCORDING TO THE
PLAT THEREOF RECORDED IN VOLUME 14 OF PLATS, PAGE 30,
RECORDS OF KING COUNTY, WASHINGTON, DESCRIBED AS FOLLOWS:

BEGINNING AT THE SOUTHEAST CORNER OF SAID LOT 2;

THENCE WEST, ALONG THE SOUTH LINE OF SAID LOT, 150 FEET;
THENCE NORTH AT RIGHT ANGLES TO SAID SOUTH LINE, 150 FEET;
THENCE EAST PARALLEL WITH THE SOUTH LINE OF SAID LOT, TO THE
EASTERLY LINE OF SAID LOT;

THENCE SOUTHERLY ALONG SAID EASTERLY LINE TO THE PLACE OF
BEGINNING.

SITUATE IN THE COUNTY OF KING, STATE OF WASHINGTON.

RIGHT-OF-WAY DEDICATION-WEST VALLEY HWY S.

(PER CITY OF ALGONA ORD. NO. 22-XXXX,
REC. NO. 2022XXXXXXXXXXX)
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THAT PORTION OF LOT 1 AND LOT 2, BLOCK 127, AND ABUTTING
VACATED 8TH AVE NORTH LOCATED WITHIN C.D. HILLMAN'S PACIFIC
CITY ADDITION TO THE CITY OF SEATTLE, DIVISION NO. 6, ACCORDING
TO THE PLAT THEREOF RECORDED IN VOLUME 14 OF PLATS, PAGE 30,
RECORDS OF THE KING COUNTY RECORDER MORE PARTICULARLY
DESCRIBED AS FOLLOWS:

BEGINNING AT THE MOST EASTERLY CORNER COMMON TO BOTH LOT 1
AND LOT 2 OF SAID BLOCK 127, ON THE WESTERLY RIGHT-OF-WAY
MARGIN OF DETROIT BOULEVARD AS SHOWN ON THE RECORD OF
SURVEY BY KING COUNTY ROAD SERVICES DIVISION FILED UNDER
RECORDING NUMBER 20120619900001; THENCE ALONG SAID WESTERLY
RIGHT-OF-WAY MARGIN, SOUTH 07°58'25" WEST 123.08 FEET TO THE
INTERSECTION WITH A CIRCULAR CURVE TO THE LEFT, HAVING A
RADIOUS OF 800.00 FEET, THE CENTER OF WHICH BEARS NORTH
86°02'07" WEST; THENCE NORTHERLY ALONG SAID CURVE TO THE LEFT,
THROUGH A CENTRAL ANGLE OF 11°54'27" AN ARC DISTANCE OF 166.26
FEET TO THE INTERSECTION WITH THE WESTERLY RIGHT-OF-WAY
MARGIN OF SAID DETROIT BOULEVARD AT A POINT THAT IS 4.04 FEET
NORTHWESTERLY FROM THE NORTHEAST CORNER OF SAID LOT 1,
BLOCK 127; THENCE ALONG SAID WESTERLY RIGHT-OF-WAY MARGIN
OF DETROIT BOULEVARD WITHIN VACATED 8TH AVE NORTH AND SAID
BLOCK 127, SOUTH 12°44'35" EST 198.38 FEET TO THE POINT OF
BEGINNING.

SITUATE IN THE SOUTHWEST QUARTER OF THE SOUTHEAST QUARTER
OF SECTION 23, TOWNSHIP 21 NORTH, RANGE 4 EAST, WILLAMETTE
MERIDIAN, IN THE CITY OF ALGONA, COUNTY OF KING, STATE OF
WASHINGTON.

ROAD VACATION DESCRIPTION(PER CITY OF ALGONA ORD. NO. 22-XXXX,
REC. NO. 2022XXXXXXXXXXX)

PORTIONS OF THOSE CERTAIN STREETS LYING WITHIN THE PLAT OF
C.D. HILLMAN'S PACIFIC CITY ADDITION TO THE CITY OF SEATTLE
DIVSION NO. 6, ACCORDING TO THE PLAT THEREOF RECORDED IN
VOLUME 14 OF PLATS, PAGE 30, RECORDS OF THE KING COUNTY
RECORDER, MORE PARTICULARLY DESCRIBED AS FOLLOWS:

ALL OF 7TH AVENUE(NORTH) LYING BETWEEN BLOCK 126 AND BLOCK
127 OF SAID PLAT;

ALL OF 8TH AVENUE(NORTH) LYING BETWEEN BLOCK 127 AND BLOCK
128 OF SAID PLAT;

TOGETHER WITH ALL OF 9TH AVENUE(NORTH) IN JOVITA HEIGHTS,
ACCORDING TO THE PLAT THEREOF RECORDED IN VOLUME 20 OF
PLATS, PAGE 12, RECORDS OF THE KING COUNTY RECORDER LYING
SOUTH AND WEST OF THE SOUTHEASTERLY EXTENSION OF IOWA
DRIVE;
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ALSO, TOGETHER WITH ALL OF 59TH AVENUE SOUTH LYING WITHIN
SAID PLATS AND NORTH OF LOT 13, BLOCK 39 OF SAID PLAT OF JOVITA
HEIGHTS AND SOUTH OF THE NORTHERLY MARGIN OF 9TH
AVENUE(NORTH) THEREOF.

SITUATE IN THE WEST HALF OF THE SOUTHEAST QUARTER AND THE
EAST HALF OF THE SOUTHWEST QUARTER, BOTH IN SECTION 23,
TOWNSHIP 21 NORTH, RANGE 4
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CITY OF ALGONA
UTILITY EXTENSION AGREEMENT

EXHIBIT "B"
1. SANITARY SEWER

1.1. EXISTING SEWER SYSTEM

The existing sanitary sewer system in the project vicinity is owned and
maintained by the City of Algona (COA). The proposed South County Recycling
and Transfer Station (SCRTS) sanitary sewer service is an 8-inch gravity sewer
line that conveys flows north of the site. This 8-inch gravity sewer line
terminates, by gravity, in the Metro trunk line at the intersection of 11" Avenue
North and Celery Avenue.

1.2. ON-SITE SEWER SYSTEM

The sewer discharge from the site has been estimated based on water use records
at the Factoria and Shoreline Recycling and Transfer Stations. The primary
sources for sewer include the following:

e Administration building, which has showers, bathroom facilities,
lunchroom, and general water service for the Transfer Station Operators
(TSOs).

e Scalehouse which has a restroom, dishwasher, sink, and mop cleaning
basin.

e Moderate Risk Waste (MRW) facility which has a restroom, dishwasher,
sink, and mop cleaning basin. These fixtures will drain through the site
sanity sewer system. The MRW facility also has a floor drain to
accommodate site sprinkler flow and the emergency shower and eye wash
station (ESEW) in the staging area. Discharges from the MRW facility
from sprinkler flow and the ESEW are anticipated to be infrequent and
small in nature. Flows from operational areas will be contained and tested
independently from all other site flows. The MRW facility has a trench
drain to collect wash-down water in the loading/unloading covered area.
The trench drain will discharge directly to a containment vault. The
containment vault will allow for testing of the industrial wastewater prior
to collection and transport off-site. This vault does not discharge to the
COA sewer system.

e Fueling facility will have a covered and contained pad that will include a
normally closed valve. Upon inspection, valve can be opened to release
water which drains to the sewer and discharges from the fueling facility
will be small and sporadic.

e Transfer building which will consist of trench drains at the
loading/unloading areas, trench drains at entrances/exits of the building
and trenches within the compactor bays and open top loadout. These
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drains will capture wash-down water that discharges to the sewer and will
consist of a couple of hoses for short duration use, misting or rinsing of the
floor, and discharge into the industrial wastewater system.

e Operations support area will have trench drains to collect any washdown
when necessary and discharge into the industrial wastewater system.

e Recycling area will have catch basins to catch surface water that may have
been in contact with waste and is considered leachate which will route
towards on-site industrial wastewater treatment.

e Tarping area will have catch basins to catch surface water in the zones
where commercial vehicles detarp to collect leachate. This will route
towards on-site industrial wastewater treatment.

e Trailer yard will include a valve to switch between storm drain and sewer
discharge. The trailer yard typically will be used to store empty trailers and
will therefore typically convey liquids to the storm drain system. However,
to satisfy LOS criteria, trailers may need to be filled with MSW and
parked in the trailer yard in emergency situations. A valve will be included
to switch from the storm drain system to sewer in the instance that full
trailers are parked in the trailer yard. The parking area shall be swept, and
the downstream stormwater system flushed prior to restoring connectivity
to the storm system.

e Hot load pad which will have infrequent use to douse truck loads which
have caught on fire. Sewer discharge will consist of hose flows to
containment, grit, and oil water separators (OWS) similar in nature to the
other listed industrial wastewater processes. Sewer discharge will be
continuous or batch discharge during non-peak sewer flow conditions.

e Driver break room will have a floor drain, mop sink, and two restrooms
for periodic use. The building is not expected to have full-time occupancy.

1.3. OFF-SITE SEWER SYSTEM

The existing 8-inch sewer main along 11" Avenue North does not meet the
minimum sanitary sewer slope requirements set by COA or Ecology, nor provide
adequate sewer discharge capacity, and will require improvements. A new 12-
inch sewer main shall be constructed and installed from the far west end of 11th
Avenue North to the intersection of 11™ Avenue North and Celery Avenue to
provide improved flow characteristics and mitigate the substandard gradient.

2. WATER

2.1. EXISTING WATER SYSTEM

The potable water system that will service SCRTS is owned and operated by
COA and is hydraulically linked to the City of Auburn. Fire flow demands of
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3.

2.2.

2.3.

SCRTS dictate the magnitude of public water system upgrades and on-site
demand measures. The water and fire flow demand of SCRTS are within
expected usage for an industrial site and planning purposes.
An existing 8-inch water main terminates at West Valley Highway South and 6th
Avenue North and serves the City of Algona Transfer Station (ATS). At the north
side of the SCRTS, another 8-inch water main extends from the north to the
intersection of West Valley Highway South and Iowa Drive. At this point, the
water main splits: an 8-inch branch extends northwest along the Iowa Drive right-
of-way and the other branch transitions to a 6-inch main that extends south to the
8th Avenue North right-of-way and turns east under SR 167 to join a 12-inch
main at the intersection of 8th Avenue North and Main Street.
The following sources of information were used to develop the Updated Utilities
Assessment Report (HDR 2020) and the KC SCRTS Hydraulic Modeling
Technical Memorandum (HDR 2021):

e West Valley Highway Property Utility Availability Analysis (KPG 2014)

o City water model (EPANET) including static water pressure

¢ Fire flow testing of existing nearby hydrants (September 12, 2022)

ON-SITE WATER SYSTEM

In order to accommodate the fire suppression system on-site, King County will
install a new 12-inch-diameter fire water service that will extend on-site to a
double check detector system and supply an on-site fire pump. The fire pump will
supply water to an on-site fire loop serving fire hydrants and all building fire
suppression systems. A 6-inch-diameter domestic water service, with respectively
sized double check detector system and meter, will run parallel to the fire water
main to provide water service not covered by the fire water service. The on-site
domestic water line will not be looped. One domestic main will extend northwest
to the top of the site, and another domestic main will extend southeast to the
lower portion of the site. Pressure regulation and check valve vaults will be
installed on both mains to balance water throughout the system.

OFF-SITE WATER SYSTEM

The existing water system does not have full flow or pressure availability for the
project without infrastructure improvements to the existing water network. To
provide adequate flow and pressure to SCRTS, King County will construct a a
new 12-inch water main water system installed in West Valley Highway South to
replace the existing 8-inch water main. The line will connect the 8-inch main at
West Valley Highway South and 6th Avenue North and the 8-inch main at West
Valley Highway South and Iowa Drive. This connection will add capacity and
allow water to flow to SCRTS from both the south and the north network areas.

STORMWATER
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3.1. EXISTING STORMWATER SYSTEM
3.1.1. ON-SITE

In general, surface and groundwater flow across the site from the west to
the east. The western portion of the property is a forested hillside with the
exception of a cleared section on the southern end of the site. This cleared
section is mitigated with contoured, intermittent terraces that step up the
hill slope. It has existing finger drains that convey groundwater to the
bottom of the slope or to Tributary 09.0054A.

Tributary 09.0054A originates northwest of the site and drains
approximately 150 acres. It enters the site from the west and flows down
the steep forested slope to a 24-inch culvert that discharges to Wetland A
on-site. It then flows east through Wetland A, is conveyed off-site through
a 30-inch culvert at the eastern edge of the property and enters the existing
storm network along the western side of West Valley Highway South.

The northeastern portion of the site has numerous swales that convey
runoff to an existing pond along the eastern edge of the property, just
south of Iowa Drive. The pond discharges off-site through a 12-inch
culvert pipe, entering the same storm network as Tributary 09.0054A,
along the western side of West Valley Highway South.

3.1.2. OFF-SITE

The southern segment of the existing West Valley Highway South
roadway within the project limits is generally crowned. Surface runoff
from the eastern portion of this crown sheet flows to the east into Wetland
C, a vegetated green area and ditch between West Valley Highway South
and SR 167. Surface runoff from the western portion of the crown enters
the existing storm network and discharges to a low point located
approximately 100 feet north of Broadway Boulevard. From there it is
conveyed through an existing pipe crossing under West Valley Highway
South and discharges into Wetland C.

The northern segment of the existing West Valley Highway South
roadway within the project limits is also generally crowned. Surface runoff
from the eastern portion of this crown sheet flows to the east into Wetland
C. Surface runoff from the western portion of the crown (as well as on-site
runoffs conveyed through a 30-inch and 12-inch culvert pipe) enters the
existing storm network along the western side of West Valley Highway
South. This storm network conveys runoff to a manhole just south of ITowa
Drive, through an existing pipe crossing under West Valley Highway
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South, and discharges into Algona Creek Tributary 09.0054A on the
castern side of West Valley Highway South.

Drainage in the Wetland C area flows northward to join Algona Creek
Tributary 09.0054A, which then flows northward beyond the project
limits, between West Valley Highway South and SR 167.

3.2 ON-SITE STORMWATER SYSTEM

Overall, the on-site surface water management system to be constructed by King
County includes:

¢ Integration of runoff volume reduction including rainwater harvest and
reuse cisterns.

Installation of conveyance facilities, including storm pipes and storm drain
structures.

Construction of water quality treatment facilities providing enhanced
water quality treatment.

Construction of Coalescing Plate Oil Water Separator units and a Filterra
unit to provide oil control for the northern portion of the site. Another
Coalescing Plate Oil Water Separator is provided south of the scales to
provide oil control for runoff from the scales.

e Construction of permanent detention vaults with flow-controlled outlets to
meet the flow control performance standard. Stormwater discharges shall
match developed discharge durations to historic predeveloped durations
for the range of predeveloped durations rates from 50 percent of the 2-
year peak flow up to the full 50-year peak flow.

Installation of new outfalls and conveyance system connections to
discharge detained and treated runoff off-site.

On-site stormwater runoff will be conveyed to one of three flow control
detention/treatment systems on-site (South A detention vault, South B detention
vault, and North detention vault). Stormwater runoff will then be conveyed off-
site by:
o Discharging from South A detention vault to the new COA storm
drain system on West Valley Highway South
° Discharging from South B detention vault to the new COA storm
drain system on West Valley Highway South
° Discharging from North detention vault to the realigned Algona
Creek Tributary 09.0054A upstream of the proposed West Valley
Highway South fish passage culvert.

3.3. OFF-SITE STORMWATER SYSTEM
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Overall, the off-site surface water management system includes the following as
shown on the plans approved by the City of Algona:
e Installation of conveyance facilities, including storm pipes and storm drain
structures.
e Construction of water quality treatment facilities providing enhanced
water quality treatment.
e Installation of new conveyance system connections and improvements at
existing outfall locations to discharge detained and treated runoff off-site.

The runoff from the southern portion of West Valley Highway South roadway
and new sidewalk

runoff outfalls to Wetland C near Broadway Boulevard. The runoff from a
portion of West

Valley Highway South roadway is directed to a water quality treatment facility on
the eastern

edge of the roadway near Broadway Boulevard before out falling to Wetland C.
A majority of the

West Valley Highway South roadway and new sidewalk from the high point will
flow north and outfall to the realigned Algona Creek Tributary 09.5004A on the
east side of the roadway. Runoff from Iowa Drive is collected and directed to the
realigned creek as well. Drainage in the Wetland C area flows northward to join
Algona Creek Tributary 09.0054A, which then flows northward beyond the
project limits, between West Valley Highway South and SR 167.
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